
GreenEarth Midwest, LLC 
Waterfall Metropolitan District No. 1 

WFALL1-OM 
 

 

WORK ORDER #2023-09  
TO MASTER SERVICES AGREEMENT, DATED June 24, 2022 

  
 This Work Order is made and entered into this 23rd day of March, 2023, by and between 
WATERFALL METROPOLITAN DISTRICT NO. 1, (the “District”), and GREENEARTH 
MIDWEST, LLC (“Contractor”), collectively, the “Parties.”  Unless otherwise defined herein, all 
capitalized terms shall have the meaning given to them in that certain Master Services Agreement 
between the District and Contractor, dated June 24, 2022 (the “Agreement”).   
 

1. Services.  The Services to be provided by Contractor pursuant to the terms of the 
Agreement and this Work Order are set forth in Exhibit A-1 attached hereto and further described 
as follows: Waterfall 1 O&M: Irrigation Controller Replacement Services. 
 

2. Compensation. Contractor hereby agrees to perform such Services as set forth in 
Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory 
performance of the Services a lump sum in the amount of $2,669.50, as set forth in Exhibit A-1 
attached hereto.  The District’s payment obligation set forth in this Paragraph 2 is subject to the 
annual appropriation of funds by the District, as set forth in Section 13 of the Agreement.  The 
District has appropriated sufficient funds to compensate Contractor for Services rendered pursuant 
to this Work Order for the current fiscal year.  Payment by the District for any Services rendered 
by Contractor in the subsequent fiscal year shall be subject to the District appropriating such funds 
for payment for the subsequent fiscal year.  

 
3. Term. The term of this Work Order shall begin on the date set forth above, shall 

be effective as of such date regardless of the date of execution hereof, and shall terminate 
December 31, 2023.  

   
4. Modification.  This Work Order may not be amended, modified or changed, in whole 

or in part, except by a Change Order executed by the District and the Contractor.  Any Change 
Order resulting in an increase in compensation shall be subject to the appropriation of funds by the 
District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.   

 
5. Integrated Agreement.  This Work Order has been issued pursuant to, and is hereby 

made a part of, the Agreement.  The terms and conditions of the Agreement remain in full force 
and effect and shall apply to this Work Order and the Services performed hereunder.     
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IN WITNESS WHEREOF, the Parties have executed this Work Order as of the 23rd day 

of March, 2023.   
 
 
   WATERFALL METROPOLITAN DISTRICT NO. 1: 

 
 
___________________________________ 
 
By:    ______________________________ 
 
Its:    ______________________________ 
 

 
 
 
 
 
   GREENEARTH MIDWEST, LLC: 

 
 
___________________________________ 
 
By:    ______________________________ 
 
Its:    ______________________________ 
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Sarah Bromley

District Manager
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General Manager

Brandon Jenkins



EXHIBIT A-1 TO WORK ORDER #2023-09 

SCOPE OF SERVICES AND PAYMENT FOR SERVICES 
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Proposal #30730

Date: 3/23/2023

Property: and Landscape Service Provider:

Waterfall Metro-Horstman Pl and E
15th Street
Horstman Place &
E 15th Street
Loveland, CO 80537

GreenEarth MidWest, LLC
1713 East Lincoln Ave
Fort Collins, CO 80524

Constitutes the entire agreement between the aforementioned parties and includes the scope
of service, guarantees, terms and conditions, pricing, and payment responsibilities for
landscape services provided at:

Waterfall Metro-Horstman Pl and E
15th Street
Horstman Place &
E 15th Street
Loveland, CO 80537

Controller Install

*Pricing is subject to change at any time during the course of the Project/Enhancement due to 
price of material and supply/demand.

Any necessary irrigation modifications are not included in this work order and will be billed time 
and materials at our current irrigation labor rate.

Work order scope:

Installation and programming of 48 station Rainbird controller with expansion modules to 
replace old Toro controller. 

Total: $2,669.50 Plus Applicable Taxes
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Your and Our Acceptance:

This Agreement will become effective only after acceptance as evidenced by the respective 
signatures of the parties’ authorized representatives.  This Agreement includes all of your and 
our obligations.  No person has authority to make any claim, representation, promise or 
condition on our behalf that is not documented within this Agreement.  

By By

Brandon Jenkins

3/23/2023Date Date
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